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The following Special Provisions are to be used in conjunction with Division 1 of the 2014 1 
Standard Specifications for Road, Bridge, and Municipal Construction of the State of 2 
Washington - English (hereafter called "Standard Specifications"; see 3 
http://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS2014.pdf), as amended.  4 
The Standard Specifications and the following Special Provisions are hereby made a part of 5 
this Contract. 6 
 7 
The following Special Provisions shall supersede any conflicting provisions of the Standard 8 
Specifications. 9 
 10 
 11 
1. DESCRIPTION  OF  WORK 12 

 13 
The Contract work consists of the following repairs to the Jumbo Mark II Class ferry 14 
M.V. Tacoma (“Vessel”): Drydock the Vessel for U.S. Coast Guard credit 15 
drydocking; rudder inspections and repairs; propeller renewal; stern tube 16 
modifications; shaft bearing inspections; hull coatings repairs; dockside moorage and 17 
temporary services; topside coatings preparation and painting; solarium window 18 
renewal; security upgrades; and other related maintenance work, as specified in the 19 
IFB Technical Specifications.  The Vessel is 460’2” x 90’0” and carries 202 vehicles 20 
and 2500 passengers.   21 
 22 

2. CONTRACT  WORK  SCHEDULE 23 
 24 

The Vessel is an operating unit of Washington State Ferries (WSF), and this Contract 25 
is a link in the maintenance schedule chain.  As such, Time is of the Essence, and the 26 
work shall be performed within the following schedule: 27 
 28 

• Delivery Date: June 8, 2015 29 

• Redelivery Date: September 18, 2015 30 
31 



 

M.V.  TACOMA  PRESERVATION 2/24/15 
G:\PWC\VESSEL\FY15\8725 Page 2 of  24 
SPECIAL  PROVISIONS 
Vessel Repair Contracts 

Unless otherwise stated in the Technical Specifications, WSF shall deliver and take 1 
redelivery of the Vessel at the Contractor's facility within normal working hours.  2 
Should tug services be required to assist the Vessel: (i) through navigation channels; 3 
(ii) into lifting facilities; or (iii) out of lifting facilities, they shall be provided at the 4 
Contractor's expense. 5 
 6 
At any time the Contractor anticipates difficulty in meeting the requirements 7 
specified herein or anticipates difficulty in complying with the Contract work 8 
schedule dates, the WSF Inspector shall be immediately verbally notified, followed 9 
by a letter stating the pertinent details.  Receipt of this notification shall not be 10 
construed as waiver of the Contract or schedule requirements. 11 

 12 
 13 
3. CONFERENCES  AND  ADMINISTRATION 14 

For the below conferences, the Contractor shall provide a conference room adequate 15 
in size to accommodate 5-7 WSF representatives and as many Contractor 16 
representatives as considered necessary by the Contractor. 17 
 18 
A. Pre-Arrival Conference 19 

Upon award of the Contract and prior to the Vessel's arrival, a Pre-arrival 20 
Conference shall be scheduled by the WSF Representative.  The purpose of 21 
the Conference is to discuss the specifications for the Contract, any unusual 22 
conditions, the Contractor's plan for the work, the schedule of tests and 23 
inspections and any other pertinent items that will result in a better 24 
understanding of the project. 25 

 26 
B. Arrival Conference  27 
 28 

Upon Vessel arrival at the Contractor's facility, WSF will conduct an Arrival 29 
Conference aboard the Vessel.  The Contractor’s Ship Superintendent 30 
assigned to the Vessel, WSF’s Vessel Staff Chief Engineer and appropriate 31 
WSF personnel shall attend the Conference.  The purpose of the Conference is 32 
to discuss last minute details and arrangements. 33 

34 
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4. WSF  PERSONNEL  FACILITIES 1 
 2 

A. General  3 

1. The Contractor shall provide project office facilities consisting of 4 
office space, furniture, restroom, equipment, supplies for three (3) 5 
WSF personnel as specified herein. 6 

2. The facilities shall be separate from any Contractor’s office space, 7 
adjacent to the Vessel, lockable, and include daily janitorial services 8 
(i.e., cleaning, trash removal and sanitary supplies). 9 

3. The office space shall be heated / air-conditioned, maintained clean, 10 
and be at least comparable to those provided for the Contractor’s 11 
management staff. 12 

4. The facilities shall be for the exclusive, 24 hour a day, use of the WSF 13 
project staff.  This facility, with parking, shall be available no later 14 
than the delivery of the Vessel to the Contractor, through two (2) days 15 
after redelivery of the Vessel to WSF. 16 

5. If the Contract Work is to be performed at more than one location, 17 
comparable facilities shall be provided at each location. 18 

 19 
B. Telephone Lines and Equipment 20 

1. The office area shall be equipped with the following six (6) telephone 21 
lines with a telephone on each desk: 22 

a) One (1) line shall be connected to the Contractor’s internal 23 
system, or a local area if the Contractor does not have an 24 
internal system. 25 

b) One (1) line, toll free to Seattle, shall be a dedicated “T1” 26 
circuit for network data transmission.  The Contractor shall 27 
provide space, access and support, as needed, for WSF 28 
contractors to perform interconnection wiring for a Local Area 29 
Network (LAN) within the facilities provided, and for 30 
connection of the LAN to the phone system.  The “T1” circuit 31 
shall be installed to the vicinity of the LAN location. 32 

c) One (1) line shall be a dedicated line, analog, toll free to 33 
Seattle, for fax connection. 34 

d) Three (3) lines, toll free to Seattle, shall be used for regular 35 
telephone service. 36 

2. Telephone service shall be touch-tone, if available.  All telephone 37 
equipment shall be Contractor provided, with arrangements of phones, 38 
circuits, and ringing to be approved by the WSF Representative.  The 39 
one (1) Contractor’s internal system and three (3) toll-free Seattle lines 40 
shall be provided to all phones.  All phones shall be speakerphones. 41 



 

M.V.  TACOMA  PRESERVATION 2/24/15 
G:\PWC\VESSEL\FY15\8725 Page 4 of  24 
SPECIAL  PROVISIONS 
Vessel Repair Contracts 

C. Office Space 1 

1. Each person shall be supplied with a standard size desk, desk chair, 2 
side chair, computer table, electrical outlet, trash can, and a two-shelf 3 
bookcase. 4 

a) Each two desks areas shall be provided with a layout table of at 5 
least 72”. 6 

 
D. Administrative Area (Office Equipment Area) 7 

1. An administrative area shall be provided with sufficient floor space 8 
and electrical outlets for the following: 9 

a) Fax machine (plain paper), fax machine telephone connection, 10 
a cork bulletin board, and a “T1”-LAN RJ-45 jack, all of which 11 
shall be Contractor provided. 12 

b) WSF Supplied Equipment consisting of: copier, computer 13 
network printer, and server cabinet and related communication 14 
equipment. 15 

 16 
E. Coffee Mess 17 

1. A coffee mess area shall be provided for the exclusive use of WSF 18 
project staff.  Electrical outlets adequate to support equipment below 19 
shall be provided.  The coffee mess area shall be in or adjacent to the 20 
office space and include the following furniture and equipment: 21 

a)  Counter area; sink with hot and cold running water; supply a 22 
certified non-contaminated hot and cold fresh water dispenser 23 
with a sealed five (5) gallon water bottle service to be delivered 24 
to the Coffee Mess area, estimated at one (1) per day until 25 
redelivery of the Vessel(s).  A refrigerator of at least 6.0 cubic 26 
feet; a microwave oven; coffee maker; trash can; towel rack; 27 
paper towel dispenser and cabinet storage space. 28 

 
F. Restroom 29 

1. A restroom and hand washing facilities for the exclusive use of WSF 30 
project staff shall be provided as part of or immediately adjacent to the 31 
office space.  This space shall be uni-sex and lockable. 32 

33 
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G. Parking 1 

1. The Contractor shall provide WSF four (4) clearly marked parking 2 
spaces, convenient to the office and well clear of grit blast and 3 
painting areas.  The parking spaces shall be lighted, marked with signs, 4 
and dedicated to the exclusive, 24 hour a day, use of the WSF 5 
Representative, Inspection Staff, vendors and visitors. 6 

2. The Contractor shall provide on a loan basis car covers in sufficient 7 
size and number for the assigned WSF personnel.  If the Contractor 8 
fails to provide car covers, he shall be solely responsible for the repair 9 
(e.g., re-painting) of any and all WSF staff vehicles (whether State 10 
owned or private) that are damaged by grit-blast or paint from the 11 
Contractor's Shipyard due to parking spaces that do not reasonably 12 
comply with this Section.  In such event, WSF shall be entitled to 13 
select the vehicle repair facility or facilities.  If the Contractor does not 14 
directly pay for such repairs, WSF may do so, and deduct the 15 
amount(s) from Contract progress payment(s) without any liability to 16 
WSF.   17 

 18 
 19 
5. BERTH  AND / OR  DRYDOCK  SCHEDULE  & COSTS 20 

 21 

WSF expects the berth and/or drydock period will be the same as WSF’s specified 22 
performance period for the Contract (i.e., between the scheduled Vessel Delivery and 23 
Redelivery Dates).  However, WSF recognizes that the Contractor may decide to 24 
berth and/or drydock the Vessel in fewer days than WSF’s specified performance 25 
period, in order to maximize the Contractor’s competitive position during the bidding 26 
process.  However, any such decision shall be subject to the following limitations for 27 
WSF Vessel Contracts.   28 
 29 
A. Base Work 30 

 31 
For all Vessel Contracts, the Contractor’s costs to berth and/or drydock the 32 
Vessel during performance of the Contract are included in the bid and 33 
Contract price, reflecting the Contractor’s scheduled berth and/or drydock 34 
period.  If the Contractor decides to berth and/or drydock the Vessel in fewer 35 
days than WSF’s specified performance period, and is unable to complete the 36 
work within such Contractor-selected period, then WSF shall not be liable to 37 
the Contractor for any additional berth and/or drydock costs incurred to 38 
complete the base Contract work.  39 

40 
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B. Change Orders For Base Work 1 
 2 
WSF shall not be liable for any additional berth and/or drydock charges 3 
related to Change Order work if: 4 

  5 
1. The Change Order work is related to the original specified scope of 6 

work (i.e., other than new work); and  7 
 8 
2. The Contractor is able to perform such Change Order work within the 9 

Contractor’s specified berth and/or drydock period, as determined by 10 
WSF following discussions between the parties; Provided WSF has 11 
reviewed and approved such berth and/or drydock period at the Pre-12 
Arrival Conference. 13 

 14 
C. Change Orders For New Work 15 

 16 
WSF shall compensate the Contractor for additional berth and/or drydock 17 
charges related to Change Order work only if: 18 

 19 
1. The Change Order work is new work (i.e., other than Change Order 20 

work related to the original specified scope of work);  21 
 22 
2. The Contractor will only be able to perform or complete such Change 23 

Order work after the scheduled berth and/or drydock period, despite all 24 
best efforts to complete the work within such period of time), as 25 
determined by WSF following discussions between the parties; and  26 

 27 
3. WSF and the Contractor agree, in advance, to the estimated additional 28 

berth and/or drydock time needed to perform or complete the Change 29 
Order work. 30 

 
 
6. TEST  AND  INSPECTIONS  31 

A. Contractor shall arrange for the attendance of WSF and Coast Guard (USCG) 32 
Inspectors to witness the tests and inspections as required. 33 

B. Contractor shall provide copies of the tests and inspections results to the WSF 34 
Inspector upon completion of each test or inspection. 35 

 36 
 37 

38 
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7. WORK  PROGRESS  SCHEDULE  AND  REPORTS 1 
 2 

A. The Contractor shall prepare a Work Progress Schedule, as described below, 3 
and submit it to the WSF Inspector at the Pre-arrival conference. 4 

  5 
1. For each work item, identify the start and completion dates of the 6 

major events in each work item. 7 
 8 

2. Show the relationship between work items and identify the critical 9 
path of the project. 10 

 11 
 3. List and identify the scheduled date and time of each test and 12 

inspection occurring for each work item, if required. 13 

The Work Progress Schedule shall be updated and submitted to WSF on a 14 
weekly basis. 15 

B. The Contractor shall submit written reports to the WSF Inspector identifying 16 
labor or material, in addition to that described by the specifications that are 17 
necessary to complete a work item. 18 

 19 
 20 
8. CHANGE  ORDERS 21 
 22 

No change in work under this Contract shall be made unless a Change Order is issued 23 
before such change is made or additional work is performed. 24 

 25 
 26 
9. TIME  AND  MATERIAL  WORK 27 
 28 

A report of time and material expended for work performed on a time and material 29 
basis shall be submitted daily to, and approved by, the Engineer in charge of the 30 
work.  Time charges shall be Contractor's hourly billing rate and material charges at 31 
invoiced cost plus mark-up as allowed in the current Standard Specifications and the 32 
Bid Form. 33 

 34 
 
10. DISPOSITION  OF  REMOVED  EQUIPMENT  AND  SCRAP 35 
 36 

Unless otherwise provided, any equipment removed from the Vessel shall be and 37 
become the property of WSF and shall be disposed of in such manner as WSF may 38 
direct.  Such equipment shall be stored by the Contractor without charge to WSF.  39 
Scrap and/or salvage to be removed from the Vessel during the period of work shall 40 
be and become the property of the Contractor unless provided otherwise herein.  The 41 
value of such scrap shall be taken into consideration by the Contractor in making its 42 
bid under this Contract. 43 

44 
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11. REMOVALS 1 
 2 

Should the Contractor require the removal of any parts of the Vessel, her fittings, 3 
machinery or part thereof, such removal is to be accomplished by the Contractor.  All 4 
such removals shall be replaced by him to the satisfaction of WSF's Representative.  5 
Any damage resulting from such removal shall be rectified at the expense of the 6 
Contractor. 7 
 8 
 9 

12. CLEAN  UP 10 
 11 

Upon Vessel arrival in the shipyard, the Vessel shall be toured by the Shipyard 12 
Superintendent/Project Manager, WSF’s Project Manager, and the Vessel Staff/ 13 
Construction Master.  The purpose of the tour is to determine the state of cleanliness 14 
to be expected of the Vessel at the completion of the yard period.   15 
 16 
The Contractor shall at all times keep the entire Vessel free of accumulation of waste 17 
material generated during the performance of the Contract work.  At the completion 18 
of work all rubbish generated during the Contract shall be removed from the Vessel.  19 
The Vessel shall be redelivered to WSF in the same state of cleanliness as when the 20 
Vessel arrived at the shipyard, unless otherwise specified by WSF.  21 
 22 
 23 

13. ASBESTOS  WARNING 24 
 25 

The Vessel may contain asbestos-containing material that might be disturbed during 26 
repairs.  If asbestos is found and was not included in WSF's scope of work, it is the 27 
Contractor's responsibility to immediately notify WSF.  All abatement and disposal of 28 
asbestos not included in the original scope of work will be the subject of a negotiated 29 
Change Order.  30 
 31 

  32 
14. LOCATION  WHERE  WORK  IS  TO  BE  PERFORMED 33 
 34 

It is the intent of this Contract that the work be done at the Contractor's plant.  At its 35 
sole expense, the Contractor shall furnish a drydock or dockside / mooring facility, as 36 
appropriate to the Contract work, during performance of the Contract.  In the event 37 
the Contractor has more than one vessel moored at its facility, each vessel is to be 38 
moored separately to the dock.  Mooring of one vessel attached outboard of the other 39 
is not allowed.   40 
 41 
In the event the Contractor intends to accomplish the work at a location other than at 42 
the Contractor's plant, such location is to be specified on the Facilities Provider List 43 
attached to the Bid Form.  If WSF has not pre-approved such location, WSF reserves 44 
the right to approve or reject such location during the bid review process. 45 

 46 
47 
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15. SECURITY 1 
 2 
The Contractor shall be responsible for the security of all WSF-owned property 3 
(including, but not limited to the Vessel) and third-party owned property aboard the 4 
Vessel, during the Contractor's possession of such property. 5 
 6 
 7 

16. WORKMANSHIP  AND  INSPECTION 8 
 9 

Unless otherwise specifically provided in the Plans or Specifications, all 10 
workmanship, equipment, materials, articles and all operational practices of the 11 
Contractor used in the performance of this Contract shall be in accordance with 12 
United States Coast Guard rules and the best commercial marine practice and of a 13 
suitable and corresponding grade in their respective kinds.  Where equipment, 14 
material or articles are referred to in the Specifications as "equal to" any particular 15 
standard, the Project Engineer in charge of work shall decide the question of equality, 16 
only after written application for substitution is made by Contractor. 17 

 18 
 19 
17. COOPERATION  WITH  OTHER  CONTRACTORS  AND / OR  20 

EMPLOYEES 21 
 22 

WSF shall be permitted to: (1) employ any of its employees, officers, crew or direct 23 
labor subcontractors or other personnel in any work any time aboard the Vessel, or 24 
(2) direct any of its concessionaires to accomplish certain concession-related work 25 
aboard the Vessel; provided that the Contractor will have previously received 26 
notification, and such work does not materially interfere with the performance of the 27 
Contract Work by the Contractor.  WSF shall not be required to pay to the Contractor 28 
any penalty, premium or other sum for the exercise of this right. 29 

 30 
If the Contractor enters into an independent agreement with a State concessionaire to 31 
accomplish certain Other Work aboard the Vessel, within the term of this Contract, 32 
the Contractor service and labor rates for such independent agreement shall not 33 
exceed the corresponding rates under this Contract. 34 

 35 
Other Work Contractors and/or employees, if any, aboard the Vessel will ensure that 36 
their work activities do not interfere with the Contractor.  The Contractor is advised 37 
to familiarize himself with Sections 1-05 and 1-08 of the Standard Specifications. 38 
 39 
 40 

41 
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18. INSURANCE 1 
 2 

The Contractor shall obtain and keep in force insurance as described in the current 3 
Standard Specifications, specifically Section 1-07.18, Public Liability and Property 4 
Damage Insurance, except as provided below.  A copy of Section 1-07.18 is attached 5 
hereto and incorporated herein as Exhibit “6”. 6 
 7 
A. Owner’s and Contractor’s Protective (OCP) Insurance 8 
 9 

WSF will not require Owner’s and Contractor’s Protective (OCP) coverage 10 
for Vessel repair and preservation contracts. 11 

 12 
 13 
B. Commercial General Liability (CGL) Insurance 14 

 15 
The Commercial General Liability (CGL) coverage must include Ship 16 
Repairer’s Legal Liability. 17 

 18 
 19 

C. Tower's Legal Liability 20 
 21 

The Contractor shall require the tug service operator to carry Tower's Legal 22 
Liability to indemnify WSF against any direct or indirect damage to the 23 
Vessel that occurs while the Vessel is in the care, custody and control of the 24 
tug service operator.   25 

 26 
 27 
D. Insurance Certificates and Policy Endorsements 28 
 29 

The insurance certificates and policy endorsements noted in WSDOT 2014 30 
Standard Specifications, Section 1-07.18, paragraph 11, shall be sent to the 31 
WSF representative specified in the Award Notice.  WSF will provide the 32 
original to WSDOT Contract Payments in Olympia, and retain a copy. 33 

 34 
 35 

36 
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19. CONTRACT  SECURITY 1 
 2 

As required by RCW 39.08, a bond and or alternate form(s) of security shall be 3 
provided by the Contractor in an amount adequate to protect one hundred percent 4 
(100%) of WSF's exposure to loss associated with the Contract. 5 

 6 
NOTE: All proposed alternate form(s) of security must be delivered to the 7 

WSF Contracts Coordinator for approval no later than five (5) working 8 
days before the scheduled Bid Due Date.  If WSF and the Contractor 9 
cannot agree as to the security prior to such date, WSF reserves the 10 
right to reject the proposed security. 11 

 12 
For this Contract, WSF's exposure to loss has been determined to be as follows: 13 

 14 
PERFORMANCE EXPOSURE   55% of Contract Amount 15 
 16 
PAYMENT EXPOSURE    45% of Contract Amount 17 

 
TOTAL EXPOSURE    100% of Contract Amount 18 

 19 
Accordingly, when returning the signed Contract to WSF, the Contractor shall also 20 
provide one of the following types of security: 21 

 22 
A. A signed Contract Bond to protect WSF's payment and performance exposure, 23 

equal to 100% of the Contract amount. 24 
 25 

- OR - 26 
 

B. Approved alternate forms of security and/or Contract Bond to protect WSF's 27 
performance exposure, totaling 55% of the Contract amount; plus a payment 28 
bond to protect WSF's payment exposure equal to 45% of the Contract 29 
amount, or alternate procedures governing reduced payment exposure (see 30 
below). 31 

 32 
Reduced Payment Exposure:  WSF requires protection against the Contractor's failure 33 
to pay taxes and other governmental obligations related to this Contract, wage rates 34 
required by law, all laborers, mechanics, subcontractors, agents, materialmen and 35 
others who have provided services and materials for work under the Contract.  This 36 
protection may be proved in one of two forms: 37 

 
1. The first form has been specified above, namely furnishing a Payment Bond 38 

in the required amount. 39 
40 
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2. Alternatively, the Contractor may choose to receive 100% payment (without 1 
interest) after WSF has accepted the Contract work, the lien claim period has 2 
passed, any liens filed under RCW Chapter 60.28 have been settled, and all 3 
releases from other State of Washington agencies have been received, thereby 4 
eliminating WSF's payment exposure. 5 

 
The Contract and Payment Bonds shall be upon the forms furnished by WSF, and 6 
signed by an approved surety or sureties.  The surety shall be registered with the 7 
Washington State Insurance Commissioner, and the surety's name shall appear on the 8 
current Authorized Insurance Company List in the State of Washington published by 9 
the Office of the Insurance Commissioner.  A sample of the Contract Bond form is 10 
enclosed.  A sample Payment Bond form will be provided upon request. 11 

 12 
If the Contractor chooses the alternate to the Payment Bond (i.e., 100% delayed 13 
payment), a signed letter so stating shall be returned to WSF with the signed Contract 14 
and performance security. 15 

 
Alternate Forms of Security:  In addition to a Contract Bond, the following alternate 16 
forms of contract security are acceptable if they provide protection in an amount at 17 
least equal to WSF's exposure to performance loss, meet all legal requirements for 18 
effectiveness and authenticity, and meet all of the special requirements set forth 19 
below: 20 

 
A. Certified Check; 21 

 22 
B. Cashier's Check; 23 
 24 
C. Irrevocable Bank Letter of Credit. 25 

 
Specific Requirements for Alternate Forms of Security:  In addition to meeting any 26 
special requirement contained herein, alternate forms of contract security will be 27 
subject to the following requirements: 28 

 29 
A. Certified Check 30 

 31 
1. Must be issued by a bank which is a qualified public depository under 32 

RCW 39.58.010; and 33 
 34 
2. Will be deposited as directed by the Contractor at the time of Contract 35 

execution, with the options specified in Washington Administrative 36 
Code (WAC) 82-32-010. 37 

38 
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B. Cashier's Check 1 
 2 

1. Must be issued by a bank which is a qualified public depository under 3 
RCW 39.58.010; and 4 

 5 
2. Will be deposited as directed by the Contractor at the time of Contract 6 

execution, with the options specified in WAC 82.32.010. 7 
 

C. Irrevocable Bank Letter of Credit 8 
 9 

1. Must be issued by a bank which is a qualified public depository under 10 
RCW 39.58.010; and 11 

 
2. If at any time during the Contract or warranty period, as applicable, the 12 

issuing bank fails to meet the standards specified in (a) of this 13 
subsection, the Contractor shall inform WSF of such event, and shall, 14 
within ten days, substitute an Irrevocable Letter of Credit from a bank 15 
which meets the standards specified in (a) of this subsection; and 16 

 17 
3. Must be in the form approved by WSF.  To obtain such approval, the 18 

Contractor shall submit a proposed Irrevocable Letter of Credit to 19 
WSF's Contracts Coordinator for approval at least ten (10) days prior 20 
to the Bid Due Date.  WSF, in its sole discretion, may approve or 21 
reject the proposed Letter of Credit, or may suggest changes in it 22 
which will make it acceptable, provided the Contractor and its bank 23 
concur with such changes, in writing, prior to the Bid Due Date. 24 

 25 
Duration of Security:  Notwithstanding the warranty coverage requirements herein, 26 
the bond(s) and/or alternate form(s) of security shall remain in effect from the date of 27 
Contract execution until WSF acceptance of the Contract work.  Forms of security 28 
that protect payment exposure shall additionally stay in effect until the lien claim 29 
period has passed, any liens filed under RCW Chapter 60.28 have been settled, and 30 
all releases from other State of Washington agencies have been received. 31 

 
Warranty Coverage:  The Contract security provided by the Contractor shall ensure 32 
that WSF receives warranty coverage for all losses resulting from any defects in 33 
material and workmanship for the period beginning on the date of redelivery of the 34 
Vessel to WSF and ending one year after that date.   35 

 36 
• Contract Bond:  Warranty coverage under a contract bond shall be specified in 37 

the bond and shall equal ten percent (10%) of the penal sum of the bond. 38 
 39 

40 
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• Alternate Forms of Security:  Warranty coverage under alternate forms of 1 
security shall be at least as effective in protecting WSF as that contained in 2 
WSF's standard contract bond and thus shall equal at least ten percent (10%) 3 
of the performance exposure amount plus ten percent (10%) of the payment 4 
exposure amount, as specified herein.  During the period from redelivery of 5 
the Vessel to WSF through WSF acceptance of the Contract, existing alternate 6 
forms of Contract security for performance exposure shall suffice for such 7 
warranty coverage. 8 

 
Replacement Bond Option:  As an alternative to the warranty coverage described 9 
above, the Contractor may, for the period beginning on the date of redelivery of the 10 
Vessel to WSF and ending one year after that date, provide a replacement 11 
(maintenance) bond pre-approved by WSF.  The bond shall be equal to at least ten 12 
percent (10%) of the performance exposure amount plus ten percent (10%) of the 13 
payment exposure amount, as specified herein.  The completed replacement bond 14 
must be submitted to WSF prior to the release of any Contract security. 15 

 
Prohibition of Double Security:  Assets used to secure one form of Contract security 16 
shall not also be used to secure another form of contract security on the Contract. 17 

 18 
Delivery of Contract Security to WSF:  All forms of initial Contract security shall be 19 
submitted to WSF no later than the due date for return of the signed Contract to WSF; 20 
thereafter, any WSF-approved substitute Contract security must be submitted to WSF 21 
prior to release of any pre-existing Contract security.  Security for warranty coverage 22 
after WSF acceptance of the Contract work must be submitted to WSF no later than 23 
WSF acceptance of the Contract work, and prior to the release of any Contract 24 
security. 25 

 26 
If the Contractor chooses the alternative to the payment bond (i.e. delayed payments ) 27 
a signed letter so stating shall be submitted to WSF with the signed Contract and 28 
performance security. 29 

 30 
 31 
20. ENVIRONMENTAL  PROTECTION 32 
 33 

In addition to the applicable portions of Division 1-07.5, Wildlife, Fisheries, and 34 
Ecology Regulations, the following shall apply: 35 
 36 
Due to possible deleterious effects of pressure washing, grit blasting and coating, and 37 
in an effort to minimize nuisance conditions to the surrounding environment, 38 
containment measures shall be taken to contain, recover and/or properly dispose of 39 
waste water and debris generated during preparation and coating operations. 40 
 41 
In accomplishing the work required by these Specifications, the Contractor shall at all 42 
times comply with all Federal, State and local laws and regulations concerning the 43 
protection of the environment.   44 

45 
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A. Air Quality 1 
 2 

The work shall be in compliance with WAC 173-460, which prohibits the use 3 
of sand for outdoor abrasive blasting and requires enclosure of outdoor areas 4 
being blasted. 5 

 6 
1. The Contractor shall not use sand for grit blasting on the exterior of 7 

the Vessel.  The Contractor shall not use industrial slag if it contains 8 
any hazardous substances, including but not limited to lead and 9 
arsenic.  If the Contractor chooses to use industrial slag for blasting, 10 
test results showing that the material does not contain any hazardous 11 
substances shall be submitted prior to the start of work.  The state 12 
Dangerous Waste Regulations (Chapter 173-303 WAC) shall be 13 
utilized to determine if a substance is designated hazardous or not.  14 
Less than one percent (by mass) of the blast grit shall be able to pass 15 
through a No. 200 sieve. 16 

 17 
2. During grit blasting operations on the exterior of the Vessel, the work 18 

area shall be enclosed on all four sides with tarps or other flexible 19 
material.  The exception is when the Vessel is being blasted on a 20 
floating dry dock, in which case the ends of the dry dock shall be 21 
enclosed.  Seams shall be sealed and entry ways partially sealed.  22 
Negative air pressure is not required.  The Contractor shall minimize 23 
the escape of dust and other material which could create a deleterious 24 
environmental or nuisance condition.  The Contractor shall recover all 25 
spent blast grit and paint debris. 26 

 
B. Water Quality 27 

 28 
The work shall be in compliance with Chapter 90.48 RCW (Water Pollution) 29 
which prohibits the introduction of pollutants to waters of the State.  In order 30 
to ensure such compliance, the Contractor shall meet one of the following 31 
requirements: 32 

 33 
1. The Contractor's operation shall maintain a recycle or pre-treatment 34 

system resulting in zero discharge of waste water to waters of the 35 
State;  36 

 37 
2. The shipyard, or facility where the work is being performed, shall hold 38 

a valid National Pollutant Discharge Elimination System (NPDES) 39 
waste water discharge permit and be in compliance with the permit 40 
and any order affecting the permit while work under this Contract is 41 
being conducted; or 42 

43 
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3. If the shipyard or facility is not in possession of a NPDES permit and 1 
not maintaining a "zero discharge system", a letter or some other 2 
written documentation that either: (i) a complete NPDES permit 3 
application has been accepted by the Washington State Department of 4 
Ecology (DOE); or (ii) establishes DOE’s approval of the Contractor’s 5 
work plan for compliance with the water pollution laws.  6 

 7 
The Contractor shall submit written evidence of compliance to WSF, on a 8 
periodic or project-by-project basis, depending on the applicable alternative 9 
above.  The Contractor shall periodically update such submittal, as needed 10 
(e.g., NPDES permit renewal or DOE approval modification). 11 

 
C. Hazardous Substances 12 

 13 
All hazardous substances, including, but not limited to, solvents and paint 14 
debris shall be handled, stored and disposed of in strict compliance with 15 
Chapter 173-303 WAC (Dangerous Waste Regulations) and any local 16 
regulations that may apply. 17 

 18 
 19 
21. LIQUIDATED  DAMAGES 20 

 21 
In view of the fact that the Vessel is an operating unit of WSF, it is essential that the 22 
Contract Work be completed during the period set forth in TIME OF 23 
ACCOMPLISHMENT OF WORK.  In view of the foregoing, and because WSF finds 24 
it impractical to calculate the actual cost of delays, liquidated damages, in lieu of 25 
actual damages, shall be assessed against the Contractor in the amount of Six 26 
Thousand Dollars ($6,000.00) for each and every calendar day that redelivery 27 
extends past the Redelivery Date.  Liquidated damages will not be assessed for any 28 
days for which an extension of time is granted. 29 

 30 
 31 
22. DEFICIENCY  CORRECTION 32 

 33 
A. "Deficiencies" shall mean any deficiency, imperfection, fault, inferiority or 34 

defect in the workmanship, and materials of the Contract Work that fail to 35 
meet the terms of the Contract Documents.  "Deficiencies" shall include any 36 
unsatisfactory vibrations, noise or temperature levels.  "Correction Period" 37 
shall mean a period of one (1) year from the Redelivery plus any extension 38 
provided for herein. 39 

40 
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B. Notwithstanding any action or inaction by WSF or any of the Authoritative 1 
Agencies in connection with Contract Work, if at any time within the 2 
Correction Period there shall appear, arise, exist or occur any Deficiency, said 3 
Deficiency shall be corrected, at the Contractor's expense, to comply with the 4 
requirements of the Contract Documents; Provided, however, the Contractor 5 
shall not be responsible for the cost of correcting any deficiency to the extent 6 
that such deficiency is due to ordinary wear and tear.  At the discretion of 7 
WSF, any work required to be performed by the Contractor pursuant to the 8 
provisions of this Article shall be carried out:  9 

  10 
 1. At the Vessel's home port unless impractical; or   11 
 12 
 2. With the concurrence of WSF, while the Vessel is underway; or 13 
 14 

3. If neither of the foregoing options is available, at a shipyard provided 15 
by, and with all expenses paid by, the Contractor. 16 

 17 
C. WSF shall notify the Contractor in writing of any Deficiency for which the 18 

Contractor is liable pursuant to this Article within three (3) calendar days after 19 
its discovery.  Whenever WSF discovers a Deficiency and decides to correct it 20 
or have it corrected, WSF shall promptly give the Contractor written notice 21 
thereof.  Whenever practicable (taking into consideration the necessity of 22 
keeping the Vessel performing its usual service), the Contractor shall be given 23 
an opportunity to inspect and correct the Deficiency or damage unless WSF 24 
determines that immediate correction by another source is essential.   25 

 26 
Whenever practical (taking into consideration the necessity of keeping the 27 
Vessel performing its usual service), the Contractor shall be given complete 28 
access to the Vessel and to all records of WSF relating thereto for the purpose 29 
of verifying the existence of the Deficiency and of determining the 30 
Contractor's obligation to correct it. 31 

 32 
D. WSF may independently arrange to have Deficiencies corrected at sea or by 33 

another shipyard or ship repair facility at any port satisfactory to WSF.  Such 34 
correction shall apply only in cases where WSF has provided the Contractor 35 
with prior written notice of its intent to so correct the Warranty Deficiency 36 
and the Contractor has failed to repair the problem within seven (7) days of 37 
the date of that notice, or such shorter time as is deemed appropriate by WSF 38 
when the Deficiency is the cause of any emergency or non-emergent 39 
inconvenience or difficulty to WSF or to the traveling public.   40 

41 
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In the event of such correction, the Contractor shall be liable to WSF for the 1 
expense incurred at the chosen shipyard, including the cost of drydocking the 2 
Vessel within the limitations of this Article hereof, if necessary.  3 
Alternatively, in the event the corrections are performed by WSF itself, the 4 
Contractor shall be liable for all reasonable costs incurred by WSF in 5 
performing the correction.   6 
 7 

E. For a determination of any underwater work Deficiencies, WSF, at its 8 
expense, may drydock the Vessel or carry out an underwater survey, during or 9 
after the Correction Period.  WSF shall pay, at its expense, for the haul day, 10 
re-float day and any lay days required to accomplish the Vessel's normal 11 
Dockside Preservation maintenance; Provided, however, that if a Warranty 12 
Deficiency is discovered, the correction of which requires additional Dockside 13 
Preservation time, the Contractor, in addition to the cost of the correction of 14 
the Warranty Deficiency, as provided in this Article, shall also pay for each 15 
additional Dockside Preservation lay day.   16 

 17 
If it becomes necessary to drydock the Vessel(s) solely for the correction of a 18 
Warranty Deficiency, the cost of the entire Dockside Preservation required for 19 
the correction of the Warranty Deficiency, as well as the cost of remedying 20 
the Warranty Deficiency, as provided in this Article, shall be at the expense of 21 
the Contractor. 22 
 23 

F. The Contractor shall save and hold WSF harmless with respect to any taxes, 24 
ad valorem duty or similar duty imposed or assessed on any payment made in 25 
connection with the correction of a Warranty Deficiency. 26 

 27 
G. The Contractor shall assign to WSF any guarantee or warranty furnished in 28 

connection with its purchase of any equipment, materials or items used in the 29 
work done pursuant to this Contract.  The Contractor shall extend such 30 
guarantees and warranties so that they remain in effect, at a minimum, through 31 
the end of the Correction Period. 32 

 
H. At the end of the Correction Period, the Contractor agrees to transfer and 33 

assign to WSF, as to any item of material, equipment and machinery installed 34 
in the Vessel, the guarantee or warranty rights of the Contractor against the 35 
vendor or supplier of such items where, under the terms of such vendor's or 36 
supplier's guarantee, the vendor's obligations extend for a period beyond the 37 
Correction Period. 38 

 39 
I. The Contractor's Deficiency correction with regard to all Owner Furnished 40 

Equipment, if any, shall be limited to workmanlike installation in accordance 41 
with the manufacturer's specifications, and the Contract documents.   42 

43 
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J. If, in the good faith opinion of WSF, the repair of Deficiencies requires that 1 
the Vessel be removed from service, the Correction Period for the Vessel shall 2 
be extended for a period of time equal to the number of days (or partial days) 3 
which the Vessel was out of service due to the repair of the Warranty 4 
Deficiency.  In all cases, upon the correction of a Warranty Deficiency, the 5 
Correction Period with respect to the piece of equipment or other item on 6 
which the repair was made shall be one (1) year from the date of repair of 7 
such item was completed.  In all events, the maximum Correction Period shall 8 
be two (2) years. 9 

 10 
 11 

23. VESSEL  SHIPCHECKS  12 
 13 

Interested parties are encouraged to shipcheck the Vessel for bidding purposes.  With 14 
the implementation of WSF’s alternate security plans as required by the U.S. Coast 15 
Guard, all Contractors and vendors must now comply with new identification 16 
required to access WSF terminals and Vessels. 17 
 18 
For specific instructions regarding the identification requirements for shipchecks, 19 
please refer to the memo titled “Vessel Shipcheck Memorandum”, attached hereto 20 
and incorporated herein as Exhibit “1”. 21 
 22 
 23 

24. WAGE  RATES 24 
 25 

This Contract is subject to applicable prevailing wage rates, as shown on the 26 
document attached hereto and incorporated herein as Wages, Rates and Benefits 27 
Exhibit “2”.  Please refer to Exhibit "2" for the provisions and laws pertaining 28 
thereto. 29 
 30 
 31 

25. SUBCONTRACT  WORK  COMPLETION  AND  PROMPT  PAY  OF  32 
 RETAINAGE 33 
 34 

The following procedures shall apply to all subcontracts entered into as a part of this 35 
Contract:   36 

 37 
A. Requirements   38 
 39 

1. The Contractor or Subcontractor shall make payment to the 40 
Subcontractor not later than ten (10) days after receipt of payment 41 
from WSF for work satisfactorily completed by the Subcontractor, to 42 
the extent of each Subcontractor’s interest therein.   43 

 44 
2. Prompt and full payment of retainage from the Contractor to the 45 

Subcontractor shall be made within thirty (30) days after 46 
Subcontractor’s work is satisfactorily completed.   47 
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3. For purposes of this Section, a Subcontractor’s work is satisfactorily 1 
completed when all task and requirements of the Subcontract have 2 
been accomplished and including any required documentation and 3 
material testing.   4 

 5 
4. Failure by a Contractor or Subcontractor to comply with these 6 

requirements may result in one or more of the following:   7 
 8 

a. Withholding of payments until the Contractor or Subcontractor 9 
complies;   10 

 11 
b. Failure to comply shall be reflected in the Contractor’s 12 

Performance Evaluation;   13 
 14 
c. Cancellation, Termination, or Suspension of the Contract, in 15 

whole or in part;   16 
 17 
d. Other sanctions as provided by the Subcontract or by law under 18 

applicable prompt pay statutes.   19 
 20 

B. Conditions   21 
 22 
This clause does not create a contractual relationship between WSF and any 23 
Subcontractor as stated in the Standard Specifications, Section 1-08.1.  Also, 24 
it is not intended to bestow upon any Subcontractor the status of a third-party 25 
beneficiary to the Contract between WSF and the Contractor.   26 
 27 

C. Payment   28 
 29 
The Contractor will be solely responsible for any additional costs involved in 30 
paying retainage to the Subcontractors.  Those costs shall be incidental to the 31 
respective Bid Items.   32 

 33 
34 
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26. SYSTEM  FOR  AWARD  MANAGEMENT  (SAM)  EXCLUDED   1 
PARTIES  RECORDS   2 
 3 
A. Each federal agency grantee is required to ensure, to the best of its knowledge 4 

and belief, that none of its principals, affiliates, third party Contractors and 5 
subcontractors is suspended, debarred, ineligible or voluntarily excluded from 6 
participation in federally assisted transactions or procurements.  Grantees 7 
must review records of excluded parties in the federal System for Award 8 
Management (SAM) before entering into any third party Contracts exceeding 9 
$25,000.   10 

 11 
B. Prior to award of a federally funded Contract, WSF will search the SAM 12 

system to ensure that excluded parties do not participate in covered 13 
transactions.  A copy of the SAM search page evidencing such search will be 14 
retained in the Contract file. 15 
 16 

C. To learn more about the federal SAM, go to 17 
www.sam.gov/portal/public/SAM/. 18 

 19 
 20 

27. APPRENTICE  UTILIZATION  21 

General Special Provisions – 1-07.OPT1.GR1 22 
(January 5, 2015) 23 
 24 
This Contract includes an Apprentice Utilization Requirement as defined in this 25 
specification. No less than fifteen percent (15%) of project Labor Hours shall be 26 
performed by Apprentices. 27 

 28 
Definitions 29 
For the purposes of this specification the following definitions apply: 30 

1. Apprentice Utilization Requirement is expressed as a percentage of the project 31 

Labor Hours performed by Apprentices. 32 

2. Labor Hours are the total hours performed by all workers receiving an hourly 33 
wage who are directly employed on the project site including hours performed 34 
by workers employed by the prime Contractor and all Subcontractors.  Labor 35 
Hours do not include hours performed by foremen, superintendents, owners, 36 
and workers who are not subject to prevailing wage requirements.  Truck 37 
driving hours have to be two (2) hours or more of a shift for inclusion. 38 

3. Apprentice is a person enrolled in a State-approved Apprenticeship Training 39 

Program. 40 

4. State-approved Apprenticeship Training Program is an apprenticeship training 41 

program approved by the Washington State Apprenticeship Council. 42 
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5. Good Faith Effort is a demonstration that the Contractor has strived to meet 1 
the Apprentice Utilization Requirement including but not necessarily limited 2 
to the specific steps as described elsewhere in this specification. 3 

 4 
Electronic Reporting 5 
The Contractor shall use the application available at 6 
https://RemoteApps.wsdot.wa.gov/Construction/Training/Apprenticeship/ to submit 7 
the “Apprentice Utilization Plan”, “Statement of Apprentice/Journeyman 8 
Participation” and to submit “Good Faith Effort” documentation.  After execution of 9 
the contract, the contractor shall send an e-mail to apprenticeship@wsdot.wa.gov 10 
containing the following information: the first and last name, e-mail address, title and 11 
phone number of the person that will be submitting the above documents for their 12 
company.  The e-mail shall include the WSDOT contract number they will be 13 
reporting on.  After receipt of this information by WSDOT, the contractor will 14 
receive an e-mail containing their username and password for the application and a 15 
link to the application.  Reporting instructions are available in the application. 16 
 17 
Plan 18 
The Contractor shall submit an “Apprentice Utilization Plan” using the application 19 
described in “Electronic Reporting” within thirty (30) days of execution, 20 
demonstrating how and when they intend to achieve the Apprentice Utilization 21 
Requirement.  The plan shall be updated and resubmitted as appropriate as the Work 22 
progresses.  The intent is to provide the Project Engineer with enough information to 23 
track progress in meeting the utilization requirements.  If the Contractor is unable to 24 
demonstrate how they intend to meet the Apprentice Utilization Requirement on the 25 
Apprentice Utilization Plan they must submit Good Faith Effort documentation to the 26 
Project Engineer with their Apprentice Utilization Plan. 27 
 28 
Reporting 29 
The Contractor shall submit a “Statement of Apprentice /Journeyman Participation” 30 
using the application described in “Electronic Reporting” on a monthly basis.  The 31 
report shall be submitted to the Project Engineer by the last working day of the 32 
subsequent month, until the Physical Completion Date.  The data reported shall 33 
include the Contractor and all Subcontractors.  At the Contractor’s request, the 34 
Project Engineer may suspend this reporting requirement during periods of minimal 35 
or no applicable work activities on the project. Good Faith Effort documentation shall 36 
be submitted to the Project Engineer prior to the Physical Completion Date if the 37 
Contractor completes the project without meeting the Apprentice Utilization Plan. 38 
 39 
Contacts 40 
The Contractor may obtain information on State-approved Apprenticeship Training 41 
Programs by contacting the Department of Labor and Industries at: 42 

Specialty Compliance Services Division, Apprenticeship Section, P.O. Box 43 
44530, Olympia, WA 98504-4530 or by phone at (360) 902-5320. 44 

45 
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Compliance 1 
In the event that the Contractor is unable to accomplish the Apprentice Utilization 2 
Requirement, the Contractor shall demonstrate that a Good Faith Effort has been 3 
made as described elsewhere in this specification.  Good Faith Effort documentation 4 
shall be uploaded using the application described in “Electronic Reporting”.  Failure 5 
to comply with the requirements as specified may result in reduction or revocation of 6 
prequalification as allowed by WAC 468-16-190. 7 
 8 
Good Faith Efforts 9 
In fulfilling the Good Faith Effort, the Contractor shall perform and, when 10 
appropriate, require its Subcontractors to perform the following steps: 11 

1. Solicit Apprentice(s) from State-approved Apprenticeship Training 12 
Program(s). 13 

2. Document the solicitation and, in the event Apprentice(s) are not available, 14 
obtain supporting documentation from the solicited program(s). 15 

3. Demonstrate that the plan was updated as required elsewhere in this 16 
specification. 17 

4. Provide documentation demonstrating what efforts the Contractor has taken to 18 
require Subcontractors to solicit and employ Apprentice(s). 19 

In the event that the preceding steps have been followed, the Contractor may also 20 
supplement the Good Faith Efforts documentation with the following documentation: 21 

5. Submit documentation demonstrating successful Apprentice utilization on 22 
previous contracts. 23 

6. Submit documentation indicating company wide Apprentice utilization efforts 24 
and percentages of attainment. 25 

 26 
Payment 27 
Compensation for all costs involved with complying with the conditions of this 28 
specification is included in payment for the associated Contract items of work. 29 

30 
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28. FTA - FEDERAL  FUNDING  PROVISIONS  1 
 2 

This Contract may be partially funded by the Federal Transit Administration (FTA). 3 
Accordingly, the FTA provisions which apply to and become part of this Contract are 4 
attached hereto and incorporated herein as Exhibit “3”.   5 

 6 
 7 
29. FHWA - FEDERAL  FUNDING  PROVISIONS 8 
 9 

This Contract may be partially funded by the Federal Highway Administration 10 
(FHWA).  Accordingly, the FHWA provisions which apply to and become part of 11 
this Contract attached hereto and incorporated herein as Exhibit “4”.   12 

 
 
30. FEMA - FEDERAL  FUNDING  PROVISIONS   13 
 14 

This Contract may be partially funded by the Federal Emergency Management 15 
Agency (FEMA).  Accordingly, the FEMA provisions which apply to and become 16 
part of this Contract attached hereto and incorporated herein as Exhibit “5”.   17 

 
 
 
 18 

( END )  19 


